



BID PACKAGE 6, Maple St. Correctional Center Notice

Dear Bidders,

On Friday, April 11th Addendum #3 was issued to all prequalified subcontractors via iSqFt. This addenda contained many items critical to your bids, and included the following bid schedule modifications:

1. The Bid RFI Date was moved to this Wednesday at 10:00 AM
2. Final Answers and Final Addendum will be posted 4/17, End of Day
3. The Bid Date was moved to 4/24/14, 2:00 pm
4. Bid Opening begins at 2:30, following the schedule previously submitted.

If your bidding status has changed and you have not notified us in writing, please do so. Otherwise, we look forward to seeing you again on the 24th and I wish you all the best of luck! Please direct questions and project communications to:

Lieutenant Deborah Bazan, Project Executive
San Mateo County Sheriff's Office
Correctional Facility Planning Unit
1402 Maple Street
Redwood City, CA 94063
Telephone: (650) 716-5980
Email: dbazan@smcgov.org
cc: teblood@sundtlayton.com